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PREFACE

This Interface Control Document (ICD) represents the interface agreement between the
Alpha Magnetic Spectrometer — 02 (AMS-02) Experiment and the Payload Integration
Hardware (PIH) for the version of the payload to be operated on the International Space
Station (ISS) for approximately three (3) years beginning with installation on the ISS
during Utilization Flight 4 (UF4), presently designated as 1SS-26-UF4 and shuttle flight
STS-130. The mission baseline is 1000 days of operational time (24,000 hours) in full
deep space view.

A precursor flight (AMS-01) was accomplished on the Space Shuttle during the STS-91
flight and was addressed in an ICD similar to this document. The AMS on STS-91 was
operated for approximately 8.5 days during the flight.
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1.0 INTRODUCTION

1.1 GENERAL

In this Interface Control Document (ICD) “AMS” will refer to the total complement of
activities, hardware, software, test, integration and operation of the Alpha Magnetic
Spectrometer — 02 (AMS-02). The flight hardware is referred to as the “AMS Payload”
and is comprised of two parts: the “AMS Experiment” provided by the international AMS
Experiment Collaboration and the “AMS Payload Integration Hardware (PIH)” provided
by the JSC Planning and Integration Branch (PIB) of the Flight Projects Division with the
support of Lockheed Martin Space Operations (LMSO).

This ICD pertains only to the version of the AMS (AMS-02) that will be installed and
operated on the International Space Station (ISS). The acronym “AMS-01" will be used
for references to the precursor flight version that flew on STS-91.

This ICD will be issued in two Parts. Part 1 will be the “Management” document and
Part 2 will be the “Technical” document. This is the Management document and will be
referred to herein as “this document” or “Part 1 of this ICD.”

1.2 AMS PAYLOAD DESCRIPTION

The AMS Experiment is a state-of-the-art particle physics detector containing a large,
cryogenic superfluid helium superconducting magnet that will be designed, constructed,
tested and operated by an international team organized under United States
Department of Energy (DOE) sponsorship. The AMS Experiment will use the unique
environment of space to advance knowledge of the universe and potentially lead to a
clearer understanding of the universe’s origin. Specifically, the science objectives of the
AMS are to search for cosmic sources of antimatter (i.e., anti-helium or heavier
elements) and dark matter.

1.3 DOCUMENT PURPOSE

This document defines the management roles and responsibilities, the technical
activities, interfaces, list of deliverables, and schedule requirements to accomplish the
AMS Experiment to PIH integration, launch, flight operations, post landing operations,
and deintegration activities.
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2.0 DOCUMENTATION

The reference documents that form part of this ICD are contained in the AMS Master
Document List (MDL), JSC-29741 (LMSEAT-33971). These documents are applicable
to AMS as specified herein or in other AMS documentation. The document revision that
is in effect on the date of approval of this ICD shall apply unless otherwise noted. A
notation of “Current issue” after date of approval indicates all future changes and
revisions are applicable to the AMS project. In the event of conflict between this ICD
and any other documents invoked herein, the contents of this ICD shall govern.
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3.0 MANAGEMENT RESPONSIBILITIES

The responsibility for assuring definition, control, implementation, and accomplishment
of the activities identified and agreed to in this document is vested with the JSC PIB for
all AMS Payload integration activities and with the Massachusetts Institute of
Technology (MIT) for the AMS Experiment.

3.1 JOINT RESPONSIBILITIES

The PIB and MIT will provide the data products and support the necessary analytical
and physical integration activities and reviews as defined in the master schedule in
Section 11.0. The PIB and MIT will support Technical Interchange Meetings (TIMs)
with the technical personnel responsible for the accomplishment of the integration
tasks. The interfaces and associated activities include, but are not limited to,
management, avionics, structures, thermal, flight planning, flight operations, ground
operations, and safety.

3.1.1 Documentation

Part 1 and Part 2 of this ICD will be jointly approved by designated representatives of
PIB and MIT. Configuration control will be initiated upon signature approval. The PIB will
maintain configuration control of this document in accordance with JSC 27542, “Alpha
Magnetic Spectrometer (AMS) Configuration Management Plan.” All proposed changes
to the ICD shall be submitted by PIB Change Request/Directive (CR/DIR) and jointly
approved by the PIB and MIT.

3.1.2 Order of Precedence

In the event of inconsistency between documentation, unless otherwise expressly
provided in this agreement, such inconsistency will be resolved by giving precedence in
the following order:

a. Part 1 of this ICD

b. Part 2 of this ICD

c. Other Documentation
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3.2 NASA-JSC PIB RESPONSIBILITIES

The PIB is responsible for providing all AMS Payload integration activities consisting of
flight and ground safety, analytical and physical integration, development of AMS PIH
[i.e. Unique Support Structure — 02 (USS-02), Cryomagnet Vacuum Case (VC), Digital
Data Recording System — 02 (DDRS-02) etc.], development of AMS Payload software
requirements, and AMS Payload hardware/software verification. In addition, the PIB will
provide Ground Support Equipment (GSE) and Ground Handling Equipment (GHE) to
support ground processing for the USS-02, VC and DDRS-02.

All activities and deliverables will be performed in accordance with the AMS-02 Master
Schedule which is updated periodically by the PIB. The PIB is responsible for identifying
to MIT all integration issues that may affect MIT responsibilities and will include a plan
to resolve the issues.

The PIB is responsible for the development of the AMS Verification Plan which is part of
the “Alpha Magnetic Spectrometer (AMS-02) Attached Payload Hardware Interface
Control Document” (SSP 57213), the AMS Verification Data Sheet Package Closures and
the Flight and Ground Safety Data Packages. The PIB is responsible for coordinating the
development of SSP 57113, “Payload Integration Agreement for Alpha Magnetic
Spectrometer — 02”; SSP 57113A, “Payload Integration Agreement Increment Addendum
for Alpha Magnetic Spectrometer — 02 (AMS-02)”; SSP57213, “Alpha Magnetic
Spectrometer (AMS-02) Attached Payload Hardware Interface Control Document”; and
SSP 57313, “Alpha Magnetic Spectrometer (AMS) Software Interface Control Document”
with the ISS. The PIB is responsible for the coordinating the inclusion of AMS
requirements into the Increment Definition and Requirements Documents (IDRDs) and
IDRD Annexes for the Planning Periods involved. The PIB is responsible for coordinating
the inclusion of AMS requirements into the Mission Integration Plan (MIPs), MIP A-level
ICD and MIP Annexes for the Shulttle flights involved. The PIB will provide AMS Payload
integration support throughout the integration/ operation/ deintegration periods. The PIB is
responsible for providing mission support activities at the JSC Payload Operations
Control Center (POCC) and AMS Payload representation at the JSC Customer Support
Room (CSR).

The PIB will convene and conduct a Preliminary Design Review (PDR) and a Critical
Design Review (CDR) for the integration activities and hardware developed by the PIB.
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The PIB will support International Space Station Program (ISSP) and Space Shuttle
Program (SSP) meetings and reviews as required to support the AMS integration
process. The meetings and reviews will include but are not limited to the following:
a. Cargo Integration Review (CIR)
Payload Flight Safety Reviews
Payload Ground Safety Reviews
Flight Planning and Stowage Reviews (FPSR)
Verification Acceptance Review (VAR)
Flight Operations Review (FOR)
Flight Readiness Review (FRR)
Space Shuttle Integrated Product Team (IPT) meetings
Launch Package Manager’'s IPT meetings

@ "o ao0CT

3.3 MIT RESPONSIBILITIES

MIT is responsible for the coordination and concurrence of all the AMS collaborators
involved in the definition, design, development, fabrication, assembly, test, checkout,
and operations of the AMS Payload. All activities and deliverables will be performed in
accordance with the AMS-02 Master Schedule which is updated periodically by the PIB.

MIT will provide notification to the PIB whenever AMS Experiment changes affect Part 1
and/or Part 2 of this ICD. MIT is responsible for identifying to the PIB all AMS Experiment
issues that may affect PIB responsibilities and will include a plan to resolve the issues.
Also, MIT is responsible for the design, development, and delivery of the AMS Experiment
including Experiment GHE and GSE. MIT will provide integration inputs and the software
for the DDRS-02.

MIT is completely responsible for all issues related to the AMS Crew Operations Post
(ACOP). MIT will provide all integration, documentation, hardware, software, training,
mission operations, and planning associated with the ACOP as this is not part of the
NASA responsibilities.
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4.0 MISSION OPERATIONS

4.1 CARGO ELEMENT WEIGHTS

The PIB will publish weight and mass properties data for the AMS Payload in
appropriate ISSP and SSP documentation utilizing MIT and PIH inputs. The PIH inputs
will include items supplied by the SSP and/or ISSP and integrated into the AMS
Payload by the PIB. Control weights (and actual weights, when available) for the AMS
Experiment, USS-02, VC and other integration hardware will be used.

4.2 AMS PAYLOAD DATA INPUTS

MIT will provide inputs to the PIB to allow the PIB to generate, or support generation of,
the necessary ISSP and SSP integration documentation. The PIB will coordinate with
and provide support to MIT to complete data inputs as required.

The PIB will provide and maintain configuration control of the interface data agreements
contained in Part 1 and Part 2 of this ICD for all the AMS interfaces.

4.3 OPERATIONAL REQUIREMENTS AND CONSTRAINTS

4.3.1 Ascent

The Super-Fluid Helium (SFHe) tank nominal vent will be opened during the ascent
phase. MIT will provide detailed requirements for the PIB related to this vent operation.
The PIB will ensure that these operation requirements are relayed to the appropriate
SSP documentation.

4.3.2 On-Orbit Pre-Dock

The AMS Payload is to be activated on-orbit pre-dock in the Space Shulttle for an
abbreviated checkout. (This activation will not include charging of the AMS
superconducting magnet.) If the checkout is not successful, a real time decision will be
made by MIT to return the hardware or transfer it to the ISS. Thermal conditioning of
the payload will also be performed during this period.
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4.3.3 On-Orbit Dock

If the pre-dock checkout is successful, the AMS Payload will be de-activated and
transferred to the ISS. The payload bay hardware will be transferred to its assigned
location on the ISS truss via the Shuttle Remote Manipulator System (SRMS) and the
Space Station Remote Manipulator System (SSRMS). Some of the hardware stowed in
the Orbiter pressurized volume will be transferred to the ISS pressurized volume. The
AMS Payload will then be activated for operation. If anomalies are detected prior to
departure of the Space Shuttle and the Space Shuttle timeline will allow it, a real time
decision will be made by MIT to return the hardware or leave it on the ISS.

Prior to descent, the AMS-02 external hardware will be deactivated for transfer to the
Space Shuttle. It will then be transferred to the Space Shuttle payload bay via the
SSRMS and the SRMS. The AMS-02 hardware located in the ISS pressurized volume
will also be deactivated, transferred to the Space Shuttle and stowed for return. All
hardware will remain deactivated until transferred to the PIB representative after
landing.

4.3.4 On-Orbit

The AMS Payload will be operated on-orbit as specified in SSP 57113, “Payload
Integration Agreement for Alpha Magnetic Spectrometer — 02”; SSP 57113A, “Payload
Integration Agreement Increment Addendum for Alpha Magnetic Spectrometer — 02
(AMS-02)” and the appropriate IDRDs.

4.3.5 On-Orbit Post-Dock

Once the AMS is secured in the payload bay of the Space Shuttle for return, power will
be connected to the experiment via the Remotely Operated Electrical Umbilical (ROEU)
and the Auxiliary Power Control Units (APCUSs) to allow for continued monitoring of
experiment systems. Prior to deorbit prep activities, the AMS will be powered down for
return.

4.3.6 Descent

If the mission is aborted prior to reaching the orbit, a barometric switch located on the
AMS-02 will close the SFHe Tank nominal vent valve during re-entry to prevent intake
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of air into the tank. If the mission is aborted after reaching the orbit and if time permits,
this valve will be closed on-orbit prior to de-orbit if helium remains in the tank. In the
event of such an abort, the SFHe Tank Nominal valve should be re-opened at TBD-1
hours post-landing to prevent rupture of the burst valves (for mission success
purposes).
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5.0 INTERFACES

The generic mechanical, electrical, avionics, thermal, and environmental interfaces of
the AMS Payload are defined in the following documents: Part 2 of this ICD, SSP
57213, “Alpha Magnetic Spectrometer (AMS-02) Attached Payload Hardware Interface
Control Document” and the MIP A-level ICDs. The PIB will provide the AMS Payload
inputs to the ICDs and provide subsequent review support as required. No agreements
will be made in this ICD that conflict with SSP 57213 or the MIP A-level ICDs.

5.1 STRUCTURAL/MECHANICAL INTERFACES

The AMS Experiment will interface with the PIB provided USS-02 and VC utilizing the
mounting locations defined in Part 2 of this ICD.

5.2 CABLE INTERFACES

The AMS Experiment will interface with the PIB provided cabling utilizing the cables
defined in Part 2 of this ICD.

5.3 SIGNAL INTERFACES

The AMS Experiment will interface with the STS provided Remotely Operated Electrical
Umbilical (ROEU)/Payload Disconnect Assembly (PDA) and the ISS provided Umbilical
Mechanism Assembly (UMA) utilizing the data interfaces defined in Part 2 of this ICD.

5.4 ELECTRICAL POWER INTERFACES

The AMS Experiment will utilize the power interfaces defined in Part 2 of this ICD.

5.5 FLUID INTERFACES

Not applicable.

5.6 SOFTWARE INTERFACES

The AMS Experiment will utilize the software interfaces defined in Part 2 of this ICD.
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6.0 ENVIRONMENTAL ANALYSIS

Environmental analysis will be conducted to determine physical and functional interface
compatibility of the AMS Payload. The specific analyses and responsibilities are
described in the following sections. MIT will provide analytical inputs to the PIB to
support these analyses.

The natural and induced environments are defined in SSP 57213 and the MIP A-level
ICD.

All design, certification and integration activities will be accomplished in accordance
with the AMS-02 Master Schedule which is updated periodically by the PIB.

A list of hardware and documentation deliverables is contained in Section 12.0.

6.1 STRUCTURAL LOADS AND DEFLECTIONS

The design requirements found in SSP 57213 and the MIP A-level ICD correspond to
the ISS, Shuttle and USS-02 loading environments and are recommended as minimum
conditions to which MIT should develop their preliminary design. Subsequent design will
be based upon coupled dynamic and quasi-static analyses performed using updated
AMS Experiment, USS-02, Shuttle and ISS models. MIT is responsible for assuring that
the experiment is designed to be compatible with the ISS, Shuttle and USS-02
environments resulting from these analyses and any subsequent updates. The PIB is
responsible for assuring that the interface forces and deflections (including thermal
effects and manufacturing tolerances) do not exceed the limits specified in SSP 57213,
the MIP A-level ICD and this ICD, based on analysis of the integrated system.

The PIB will provide an approach for AMS Payload strength verification and
mathematical verification, and obtain MIT’s concurrence. These written plans for
strength verification and mathematical model verification will be provided to the

Payload Safety Review Panel (PSRP). Any AMS Payload deviation in the approach
from ISSP and SSP requirements must be documented before the fact as a deviation
with which the PIB has concurred. The results of structural verification testing by MIT as
required by the JSC ISSP and SSP will be provided to the PIB.

10
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The results of the ISS verification loads cycle and the SSP verification loads analysis
will be used by the PIB to ensure that the interface loads and relative deflections are
within the ISS, Orbiter and AMS Payload capability. The PIB and MIT are responsible
for verifying the AMS Payload compatibility with these loads, and for verifying that the
dynamic envelope (including thermal effects and manufacturing tolerances) does not
exceed the allowable limits, as specified in SSP 57213 and the MIP A-level ICDs, based
on the integrated system analyses.

Refer to the latest revision of JSC 28792, “Alpha Magnetic Spectrometer — 02 Structural
Verification Plan for the Space Transportation System and the International Space
Station “ for definition and products associated with the structural verification process.

The PIB developed models, analyses, and reports will conform to NSTS 32329,
“Structural Integration Analyses Responsibility Definition for Space Shuttle Vehicle and
Cargo Element Developers.”

6.2 THERMAL ENVIRONMENTS AND INTERFACES

The generic thermal design parameters used for integrated thermal analyses of the
AMS Payload are provided in SSP 57213 and the MIP A-level ICDs. The mission
unique requirements are defined in Part 2 of this ICD. The PIB is responsible for
assuring that the AMS Payload is designed to be compatible with the ISS and Orbiter
environments as specified in Part 2 of this ICD.

MIT will provide the most recent versions of the AMS thermal models to the PIB. The
PIB will develop an integrated AMS Payload/Orbiter model and an integrated AMS
Payload/ISS model and will perform the required integrated thermal analyses. The AMS
Payload thermal reports containing the results of these analyses will be provided in the
appropriate design review data package.

The PIB will provide preflight thermal predictions to MIT to be used for experiment and

real time mission support. These analyses will utilize MIT provided mission timelines for
power requirements and ISS attitudes.

11
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6.3 ELECTROMAGNETIC INTERFERENCE (EMI) ELECTROMAGNETIC
COMPATABILITY (EMC)

The PIB is responsible for assuring that the AMS Payload interfaces meet the induced
electromagnetic Interference environment, and that the entire AMS Payload complies
with the conductive and radiated emission requirements defined in SSP 57213, the MIP
ICDs and part 2 of this ICD. The specific characteristics of the emission sources, if any,
will be provided by the PIB. The PIB is responsible for assuring compliance with the
design requirements for electrical bonding, circuit return isolation and grounding, and
wire separation at the interface and within the AMS Payload where it affects the
interface. MIT retains the responsibility for assuring that the AMS Experiment operates
properly in the electromagnetic environment specified in Part 2 of this ICD.

6.4 SHOCK, RANDOM VIBRATION, AND ACOUSTIC ENVIRONMENTS

The PIB is responsible for verifying the compatibility of the AMS Payload with the
Shuttle induced shock, random vibration, and acoustic environments defined in the MIP
A-level ICD and Part 2 of this ICD. It is also responsible for verifying the compatibility at
the AMS Payload with the ISS shock, random vibration and microgravity environments
defined in SSP 57213.

6.5 COMMAND AND DATA, SOFTWARE, AND ELECTRICAL POWER

6.5.1 Command and Data Management Subsystem and Software

The PIB is responsible for assuring that the AMS Payload is designed to be compatible
with the capabilities and constraints of the Shuttle and ISS data systems. Design
requirements and guidelines for the payload are provided in Part 2 of this ICD. MIT will
provide to the PIB sufficient information to allow the generation of MIP Annex 4 for
command and data during the checkout of the AMS Payload while in the Orbiter and to
coordinate the development of AMS Payload command and data requirements in ISS
documentation while installed on the ISS.

6.5.2 Electrical Power

The PIB is responsible for assuring that the payload is designed to be compatible with
the capabilities and constraints of the Space Station and Space Shuttle power systems.

12
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Design requirements and guidelines for the payload are provided in Part 2 of this ICD.
The PIB will perform a payload compatibility analysis for the power system. This
analysis will include power, voltage drop, circuit breaker, and fuse compatibility
between the payload requirements and the Space Station/Shuttle capability and
constraints. The data, results, and updates will be provided to MIT in support of the
flight readiness reviews.

6.6 MATERIALS

Materials and processes for integration hardware manufactured at JSC shall meet
SE-M-0096, “General Specification for Materials and Processes Requirements for JSC
controlled Payloads,” and the materials requirements of sections 208.3 and 209 of
NSTS 1700.7B and NSTS 1700.7B ISS Addendum. Evaluation of materials for
outgassing, flammability, corrosion, and stress corrosion cracking can be obtained from
MSFC-HDBK-527/JSC-09604, “JSC GFE Materials Selection List and Materials
Documentation Procedures,” and the Materials and Processes Technology Information
System (MAPTIS) internet web site.
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7.0 MISSION HARDWARE AND SOFTWARE

7.1 MISSION HARDWARE

7.1.1 PIB and MIT Provided Flight Hardware

The PIB and MIT provided flight hardware is identified in Table 7-1 and Table 7-2,
respectively. The configuration and interface definition of the flight hardware supplied by
the PIB is defined in Part 2 of this ICD.

MIT will identify to the PIB the location of subsystem temperature sensors on the
payload equipment mounted on the USS-02, by joint agreement, and as defined in
Part 2 of this ICD.

7.1.2 GSE and GHE

Table 7-3 and Table 7-4 identify the PIB and MIT provided GSE and GHE, respectively,
that is required to support AMS Payload ground processing and testing.

7.2 INTEGRATION SOFTWARE

MIT will provide a subsystem instrumentation and command list to the PIB, which will
contain display and control parameters relative to AMS Payload subsystems. The PIB
will utilize this list in the development of command and data requirements in MIP Annex
4, SSP 57113 and SSP 57313.
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TABLE 7-1 PIB PROVIDED FLIGHT HARDWARE
ITEMS UNITS
* External Berthing Cue System (EBCS), and cables and brackets 1
* EVA (Extravehicular Activity) handrails/ Tether attach points 10 or less
* Flight Releasable Grapple Fixture (FRGF), and cables and 1
brackets
* Portable Foot Restraints (PFR) Worksite Interface (WIF) 2 or less
* Power Video Grapple Fixture (PVGF), and cables and brackets
* ROEU/PDA, and cables and brackets
* Umbilical Mechanism Assembly (UMA) (Passive Half), and
cables and brackets
Cryomagnet Vacuum Case (VC) (Flight Article) 1
Power Distribution Box (PDB) 1
Meteoroid and Orbital Debris (M/OD) shields 2
Payload Attach System (PAS) (Passive Half) 1
EVA Interface Panel (Interface to UMA) 1
Interface Panel A (Interface to ROEU) 1
Cabling from interface panels to J-Crate and PDB —
DDRS -02 and associated cabling/interface cards 1
Trunnion scuff plates for deployable payload 4
(Part of USS-02)
Thermal Blankets TBD-2
Unique Support Structure-02 (USS-02) 1
Monitoring and Control Computers (MCC) 2

* [tems supplied by NASA STS or ISS and integrated into AMS Payload by the JSC

PIB.
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TABLE 7-2 MIT PROVIDED FLIGHT HARDWARE

ITEMS UNITS
Transition Radiation Detector (TRD) 1
TRD Gas System 1
Upper and Lower Time-Of-Flight (TOF) Scintillator Assembly 1 each
AMS-02 Silicon Tracker Assembly 1
Tracker Alignment System (TAS) 1
Anti-Coincidence Counter (ACC) 1
Ring Imaging Cherenkov Counter (RICH) 1
Electromagnetic Calorimeter (ECAL) 1
Thermal Control System (TCS) 1
AMS Crew Operations Post (ACOP) 1
Experiment Avionics including Star Tracker 1

16




JSC- 29095

Part 1
TABLE 7-3 PIB-PROVIDED GSE AND GHE

ITEMS UNITS
VC Structural Test Article (STA) 1
Primary Support Stand (PSS) 1
Lower USS Support Fixture 1
Primary Lifting Fixture 1
Multi-purpose Lifting Fixture 1
Intermediate Support Fixtures 4
USS-02 Assembly Fixture 1
Special Test Equipment (STE) for structural testing Multiple
* Neutral Buoyancy Laboratory (NBL) mockups 2
VC/Magnet Shipping Fixture 2
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ITEMS UNITS
Cryomagnet GSE N/A
TRD GSE N/A
TCS GSE N/A
TCS STAs TBD-3
GSE Dewar Lifting Sling TBD-4
Experiment Electrical GSE N/A
STA Cold Mass Replica 1
STA He Tank 1
STA Cryo System 1
Possible Magnet Operation Alert System 1
Possible Metal Detector 1
GSE Batteries TBD-5
Shipping Containers TBD-6
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8.0 FLIGHT OPERATIONS

8.1 INTEGRATED TRAINING

MIT and PIB will support the Joint Integrated Simulations (JIS’s) conducted by the SSP.
MIT and PIB will also support the associated Joint Integrated Simulations Working
Groups (JISWG's).

8.2 FLIGHT OPERATIONS CONTROL AND SUPPORT

8.2.1 Operations Procedures

The PIB and MIT will assist the SSP in the development of the Joint Operations
Interface Procedures (JOIP’s) for the Space Shuttle flights and will assist the ISS in the
development of the operational procedures for the on-orbit operation on the ISS.

8.2.2 Flight Operations Support

The PIB will make provisions for MIT’s representative(s) in the JSC Mission Control
Center (MCC) CSR during the Space Shuttle flights that transport the AMS Payload.
The PIB will provide representatives at the CSR during these flights to provide a contact
for assessment of the in-flight performance of the AMS Payload.

AMS personnel will utilize the JISC POCC to support on-orbit AMS Payload checkout in
the Orbiter, and installation and checkout on the ISS.

8.3 GROUND COMMAND AND CONTROL

After installation on the ISS and transition from the JSC POCC, ground command and
control of the AMS Payload will originate from the MIT/CERN remote Payload
Operations Control Center and will be routed through the Payload Operations
Integration Center (POIC) at Marshall Space Flight Center (MSFC). The PIB will make
provisions for the use of the POIC.
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8.4 MAINTENANCE PROCEDURES

There is no planned maintenance for the AMS-02 external hardware. However, the
PIB, MIT, and the STS/ISS representatives will jointly develop and agree on a
maintenance procedure, should a real time situation requires one.

MIT shall provide maintenance procedures for ACOP, and the PIB shall develop
maintenance procedures for DDRS-02. MIT will support PIB for inclusion of these
procedures in the appropriate IDRD Annex 2.

8.5 PAYLOAD OPERATIONS WORKING GROUPS (POWG's)

MIT will support the PIB in Payload Operations Working Group (POWG) meetings
conducted by the SSP to develop and refine operational scenarios and to resolve
operational issues as the basis of flight rules, plans, and procedures addressing
nominal and off-nominal situations.

8.6 OPERATIONS REVIEWS

MIT will assist the PIB to support the Station/Space Shuttle during reviews of flight
rules, plans, and procedures for implementation of, and/or compatibility with, carrier and
payload operations, requirements, and constraints.

8.7 FLIGHT PERFORMANCE EVALUATION

The PIB will perform a post-flight mission evaluation, and prepare integrated payload
mission evaluation report of the AMS Payload.
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9.0 SAFETY

9.1 GENERAL

The PIB is responsible for assuring the PSRP and the Ground Safety Review Panel
(GSRP) that the AMS Payload and its GSE, including interfaces and operations, are
safe. MIT shall provide any and all safety related input to the PIB for inclusion in the
safety packages and support the safety reviews, as required. The AMS Payload and
GSE design and operations must comply with the safety requirements defined in NSTS
1700.7B, NSTS 1700.7B ISS Addendum, 45 SW HB S-100/KHB 1700.7, and Part 2 of
this ICD. Payload compliance with the Space Shuttle and Space Station safety
requirements is assessed by the PIB through the SSP flight and ground safety reviews.

The PIB will provide hazard analyses of the AMS Payload, GHE, and GSE to support
the payload safety reviews. The PIB will assess changes to the AMS Payload hardware
affecting flight and ground safety against NSTS 1700.7B, NSTS 1700.7B ISS
Addendum and 45 SW HB S-100/KHB 1700.7. These assessments will be presented to
the PSRP and GSRP, as appropriate.

Any updates to the AMS Payload design since the last presentation to the safety review
panels will be presented to the panels at the next AMS Payload safety review. This will
include new waivers and Material Usage Agreements (MUA'’s), applicable revised
hazards, significant safety problems and anomalies. In conjunction with the Space
Shuttle FOR, the integration hardware including systems and procedures, will be
reviewed to highlight any safety concerns.

The PIB will prepare and submit a Certificate of Flight Readiness (COFR) for the AMS
Payload to the ISSP and SSP.

9.2 DATA REQUIREMENTS

The PIB will submit to MIT a copy of all AMS Payload flight and ground safety review
data packages required by the SSP.

To insure safety compatibility of the AMS Payload, the PIB-provided hazard analysis
reports will identify potential failure/fault conditions associated with payload design or
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operations, or payload utilization of Orbiter and Space Station services, that propagate
across the interface to create a hazardous condition. Such conditions will include
functional failure (loss of power, command, signal processing, thermal control, etc.) that
could cause a payload hazard, failures of Space Station and/or Orbiter safety
accommodations (caution and warning, safing, fire detection and suppression, etc.),
and payload failures that could exceed the design criteria in Part 2 of this ICD.
Assumptions made by the PIB with respect to Orbiter and/or Space Station services
and operations associated with hazardous payload functions will be defined in the flight
and ground safety data packages in accordance with NSTS 1700.7B, NSTS 1700.7B
ISS Addendum and 45 SW HB S-100/KHB 1700.7.

The PIB and MIT will jointly identify in Part 2 of this ICD all power and signals
(commands and monitoring) used for control of safety critical functions. For this input,
payload safety critical functions are those electrical functions that must comply with the
failure tolerance requirements of NSTS 1700.7B and NSTS 1700.7B ISS Addendum.
Where subsystem equipment and/or wiring is involved in meeting the failure tolerance
requirement, PIB will define such planned usage. Safety critical services required by the
payload, in the areas of fault detection or emergency safing commands, must be
obtained directly from SSP and the ISSP.
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10.0 INTERFACE VERIFICATION AND TESTING

The PIB is responsible for the confirmation that all AMS Payload interface and safety
requirements have been met. A combination of test, analyses, and inspections will be
performed at the AMS Payload level to verify that the as-built hardware is in
accordance with design requirements and/or constraints prior to delivery to the SSP.
The PIB will perform analyses prior to physical integration of the AMS Experiment to
verify that the total payload does not violate Shuttle and ISS interfaces, resources, and
constraints.

MIT will provide the AMS Experiment assembly drawing numbers to the PIB for call up
in the top payload installation/assembly drawing, making the AMS Payload drawing
represent the entire cargo element. The PIB and MIT will prepare an AMS Payload
assembly drawing to document the mission configuration. The PIB will provide updates
to the assembly drawing as required to document the as-built configuration of the AMS
Payload. MIT will provide certification to the PIB that the models provided to the PIB for
USS-02 verification analyses (reference Section 6.1) represent the as-built, as-
integrated AMS Experiment hardware installed on the USS-02 and VC.

AMS Payload-to-Space Shuttle (Level I) interface verification requirements to be
accomplished at the launch site will be submitted by the PIB in the Operations and
Maintenance Requirements and Specifications (OMRS) File II. Vol. Il. This will include
identifying safety critical requirements that require PIB approval of implementing KSC
Work Authorization Documents (WAD’s).

The PIB is responsible for verifying compatibility of AMS Payload interfaces as defined
in Part 2 of this ICD. MIT will provide interface verification requirements to the PIB so
that the PIB can generate MIP Annex 9, “Payload Verification Requirements.” For any
interfaces that cannot be verified, MIT will provide supporting rationale for non-
verification.

MIT’s input to MIP Annex 9 will also cover servicing and maintenance requirements.

This will include identifying any safety critical requirements that require PIB approval of
implementing KSC WAD's.
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11.0 SCHEDULE

All activities and deliverables will be performed in accordance with the AMS-02 Master
Schedule which will be updated periodically by the PIB. It will include schedule of
design, certification, and integration for the AMS Payload. Dates indicated on the
schedule will be directly related to the launch date of the AMS-02 flight. Due to the
dynamic nature of the Space Shuttle and ISS manifest, the AMS-02 Master Schedule
will be adjusted periodically per the current Space Shuttle and ISS manifest. Necessary
changes to the planned dates will be coordinated between the PIB and MIT, but will not
require formal Configuration Control Panel (CCP) approval.
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12.0 DELIVERABLES LIST

12.1 LIST OF DELIVERABLES TO BE PROVIDED BY THE PIB

e Master Schedule

e KSC integration schedule

e Structural verification (modal and static test) schedule

e Flight hardware as listed in Table 7-1

e GSE and GHE as listed in Table 7-3

e Integration schematic for the circuitry grounding and shield grounding
¢ Verification Plan for the AMS Payload

e Flight Safety Data Packages

e Ground Safety Data Packages

e |CD for AMS Experiment interfaces to PIH

e A PDR data package

e A CDR data package

e Program Requirements Document/Project Management Plan (PRD/PMP)
e Mechanical drawings/schematics for the flight and ground equipment
e Electrical drawings/schematics for the flight and ground equipment

e Thermal Analysis Reports

e Structural Verification Plan for the AMS Payload

e Configuration Management Plan (CMP) for the AMS project

e Project Master List of Documents and Specifications for the AMS project
e Functional test procedures

e Mass Budget and Mass Properties Reports

e Top Assembly Drawing and Drawing Tree

12.2 LIST OF DELIVERABLES TO BE PROVIDED BY MIT

e Static bonding strap locations

e Integration schematics for AMS Experiment interface circuitry grounding and
shield grounding

e Thermal requirements and thermal control system design

e AMS Experiment shipping container (only if necessary to ship AMS
Experiment independent of the USS-02 and its related shipping containers)

e AMS Experiment and final assembly drawing
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Flight hardware as listed in Table 7-2
GSE and GHE as listed in Table 7-4
AMS bus monitor software
AMS bus monitor card
Structural analysis and test data for the secondary structure
Materials list and data
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APPENDIX A: TO BE DETERMINED/SUPPLIED ITEMS

Subject: Number of hours post-landing the SFHe Tank Nominal Valve should
be re-opened.

Subject: Quantity of PIB supplied thermal blankets (Table 7-1)

Subject: Quantity of MIT supplied TCS STAs (Table 7-4)

Subject: Quantity of MIT supplied GSE Dewar Lifting Sling (Table 7-4)
Subject: Quantity of MIT supplied GSE Batteries (Table 7-4)

Subject: Quantity of MIT supplied Shipping Containers (Table 7-4)
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